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STATE OF ALASKA
DEPARTMENT OF NATURAL RESOURCES

INVITATION FOR QUOTES FOR
A SMALL PROCUREMENT
(CONSTRUCTION RELATED)

[per AS 36.30.320(a)]
Project Name & No.: Chilkoot Lake SRS Procurement Agency and Address:
Entrance Upgrades Alaska State Parks
72031-1 Design & Construction Section

550 W 7% Ave., Suite 1380
. _ Anchorage, AK 99501-3565
Location: Haines, Alaska Ph (907) 269-8731 Fax (907) 269-8917

Procurement Officer:  Rys Miranda, P.E.-Chief of Design & Construction | Date of Issuance: August 4, 2016

DESCRIPTION OF WORK, REQUIRED COMPLETION DATE, LISTING OF ATTACHMENTS:

Provide all labor, materials, and equipment necessary to install entrance gates, traffic barrier bollards, and signs per
the plans and specifications.

All Work Must be Completed by: November 30, 2016

Attachments: Small Procurement Quote Submittal, General Conditions, Insurance Requirements, Bid Bond,
Subcontractor List, Offeror’s Questionnaire, Alaska Products Preference Worksheet, Supplemental Conditions,
Technical Specifications

The Project cost estimate is: [] under $10,000 [X110,000 - $50,000 (150,001 - $100,000 C1 $100,001 - $200,0002

1. Quotes in excess of $200,000 will be deemed non-responsive. 2. Any project in excess of $100,000 must be bonded.
Davis-Bacon Wages (Title 36.05): are are not ] required on this project.

The following insurance coverage’s are required: Workers Comp General Liability Automobile

Bonding Requirements: Any project in excess of $100,000 must be bonded.
The undersigned proposes to furnish Payment Bond in the amount of 100% and Performance Bond in the amount of 100% (of

the contract), as surety conditioned for the full, complete and faithful performance of this contract. (See attached Bid Bond
Sheet 25D-14, Payment Bond SPC-005 and Performance Bond SPC-006 forms.)

Quotes for furnishing all labor, equipment and materials and performing all work for the above Project are invited. To be eligible for
Consideration, quotes must be received before __ 2:00 P.M. local time on the ___ 16 day of August , 2016. Late quotes
cannot be accepted. Disadvantaged Business Enterprises (OBE's)may submit quotes and will not be discriminated against on the grounds of
race, color, national origin or sex in consideration for an Award which results from this invitation. Any errors, omissions, or questions
pertaining to solicitation procedures or Project requirements, requests for additional documents, or inquiries pertaining to site conditions or
scheduled visits must be made to:

Title: Jacob Gondek, P.E. - Project Manager , at: _Alaska State Parks, Design & Construction Section
550 W 7% Ave., Suite 1380, Anch. AK 99501-3565 , Telephone: (907) 269-8756 ; Fax:(907)269-8917

Applicable provisions of AS 36.30 and 2 AAC 12 govern this solicitation.

SUBMITTAL OF QUOTES: Quotes for this Project must be submitted in the manner noted below. All Offerors must familiarize
themselves with the Instructions to Offerors, page 2 of this form, prior to submitting their quote.

D - VERBAL QUOTES SHALL BE GIVEN TO
AT THE ABOVE NOTED TELEPHONE NUMBER, PRIOR TO THE STATED DEADLINE. (Sece above Bonding Requirements.)

E - WRITTEN QUOTES, INCLUDING AMENDMENTS OR WITHDRAWALS, MUST BE RECEIVED PRIOR
TO THE ABOVE NOTED DEADLINE. QUOTES MUST BE SUBMITTED ON FORM SPC-002, QUOTE SUBMITTAL,
ATTACHED. (See above Bonding Requirements.)

Written quotes may be submitted by Fax, hand delivered, or mailed in a sealed envelope. Confidentiality is only assured for sealed quotes.
Mailed quotes must allow time for delivery and the envelope must be marked as follows:

Quote for Project: Procurement Agency Address:
Name: Chilkoot Lake SRS Entrance Upgrades Alaska State Parks, Design & Construction
Number:  72031-1 550 W. 7% Ave.. Suite 1380
Attn:  Jacob Gondek, P.E. - Project Manager Anchorage, AK 99501-3565

Quote amendments or withdrawals must be made in writing to the individual of the Procurement Agency receiving the quotes, and must be
received prior to the time for quote submittal.
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STATE OF ALASKA
DEPARTMENT OF NATURAL RESOURCES

INVITATION FOR QUOTES FOR
A SMALL PROCUREMENT
(CONSTRUCTION RELATED)

INSTIRUCTIONS TO OFFERORS

The State of Alaska desires that all Offerors submitting quotes on construction contracts are given a fair and equal opportunity to compete.
Offerors are required to follow these instructions:

REVIEW THE PROJECT DOCUMENTS: Most construction Projects in excess of $1,000 will have some type of written documentation
prepared expressly for the Work. If you are asked to submit a quote and no written information has been provided, you should ask the
procurement Agency for written documentation. If the scope of services have been described to you verbally, and you are selected for Contract
Award, you must ensure that the information of the services to be performed (scope of work) is put in writing prior to accepting the Contract.
When providing a Quote, carefully review and consider all materials related to the solicitation and work of the contract. By submitting a quote
the Offeror warrants that they are familiar with the Project requirements, have visited or otherwise examined the site, and are aware of
the conditions to be encountered. Offeror's can verify the contents and completeness of their quote documents by contacting the procurement
Agency individual named on the front of this form.

SUBMITTING THE QUOTE: The Quote must be submitted in one of the following formats as called for in the Invitation:

1. ORALLY - if a verbal quote is solicited, the Offeror must provide, in addition to their quote amount and mailing address -- (1) their valid
Alaska Business License number, (2) if applicable, a valid Contractor's Registration number, (3) their status as an Alaskan Bidder (Offeror), (4)
their intended use of Alaskan products, (5) the carrier's name and policy number for their Workers' Comp Insurance (or a statement of sole
proprietorship, if applicable), and (6) the Employer (Tax) Identification Number or Social Security Number. The Procurement Agency will enter
this information on the quote schedule.

2. WRITTEN - if a written quote is solicited, the Offeror must complete, in ink or typewritten, the Small Procurement Quote Submittal, Form
SPC-002. Failure to acknowledge receipt of addenda or to execute the form correctly and completely may disqualify the quote.

NOTE: The Department of Labor requires an Offeror to be licensed and registered for the required type of work prior to submitting a quote. If the
procurement Agency determines the Offeror is improperly registered or licensed, their quote may be deemed nonresponsive.

SUBCONTRACTOR LISTING: Subcontractors intended to be utilized on this contract must be listed in the response to the solicitation. Work
shall not be awarded to any subcontractor without prior approval from the procurement Agency. Subcontractors may be added or removed only as
approved by the procurement Agency.

DETERMINATION OF THE LOWEST RESPONSIBLE QUOTE AND CONTRACT AWARD: Following receipt and determination of all
responsive oral, written or sealed quotes, the procurement Agency will compare the quotes and determine the lowest Offeror. If the procurement
Agency discovers a discrepancy between the unit price amount and the extended amount; the unit price amount will prevail. Conditioned quotes,
unless expressly requested, will not be considered. When the quote schedule is composed of a basic amount with alternates, the procurement
Agency will base its determination of the low quote and the amount of the Contract Award solely upon those quotes, basic and alternates, that are
priced within the extent of available construction funds. Alternates will be considered for Award in the order listed, except that if the order of
Offerors is not affected, the Award may include any combination of funded alternates, or none, as may be in the best interest of the procurement

Agency.

When determining the lowest quote, the procurement Agency will also give a 5% Alaska Offeror's preference and an appropriate Alaska Products
preference to quotes designating the applicability of a preference. To qualify for the Offeror's preference (per AS 36.30.170) the Offeror must (1)
hold a current Alaska Business License, (2) submit the quote under the name appearing on the license, (3) have staffed and maintained a place of
business within Alaska for the previous six months and (4) be incorporated or qualified to do business under the laws of the State. In addition, if
the Offeror is a partnership or joint venture, all partics must meet the criteria to be eligible for the preference. A bodlet fully describing the
Alaska Preferences (Bidder, Offeror, Product, Disabilities, Veteran) program is available at http: //doa alaska. go»/dol s/pdf, pref2. Qdf A detailed
description of the Alaska Products Preference Program is available at http://w

The procurement Agency will make a determination of responsibility as required by 2 AAC 12.500. If the lowest Offeror is declared responsible,
the procurement Agency will execute the Notice of Award / Notice to Proceed, Form SPC-003, and send it to the Offeror for acknowledgement. If
the lowest Offeror is found to be nonresponsible, this process will be repeated with the second lowest Offeror -- and so on until the lowest
responsive and responsible Offeror is determined.

NOTICE OF AWARD AND PROTEST: A written notice will be provided on all Awards exceeding $ 25,000 (2 AAC 12.400(h)). All protests
must be filed with the Commissioner of the procurement Agency (or designee) and copied to the Procurement Officer. Protest procedures are
described in AS 36.30.560 and 2 AAC 12.695. The extent of the protest remedy is limited to quote preparation costs (AS 36.30.585).
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STATE OF ALASKA
DEPARTMENT OF NATURAL RESOURCES

A SMALL PROCUREMENT QUOTE SUBMITTAL

(CONSTRUCTION RELATED)
[per AS 36.30.320(a)]

Project Name & No.:_Chilkoot Lake SRS
Entrance Upgrades

Procurement Agency and Address:
Alaska State Parks

72031-1 Design & Construction Section

550 W 7® Ave, Suite 1380

Location: Haines, Alaska Anchorage, AK 99501-3565
Phone (907) 269-8731
Fax (907) 269 -8917
Procurement Rys Miranda, P.E. ]
Officer: Chief, Design & Construction Date of Issuance: August 4, 2016

550 W 7™ Ave., Suite 1380 Bid is Due: 2:00 P.M., August 16, 2016

Anchorage, AK 99501

QUOTE: Offerors must read all attachments to this schedule.

Form SPC-002

ITEM UNIT
NO. ITEM UNIT PRICE QUANTITY | AMOUNT
100(1) | Mobilization and Demobilization | Lump Sum | $ AllReq'd | $
200(1) | Single Entrance Gate Each $ 2 $
200(2) | Traffic Bollard Each $ 4 $
300(1) | Standard Sign Square Foot | $ 30.75 $
BASIC BID (BB) TOTAL | $

I have reviewed the bid documents, with addenda , and understand the scope of services and
conditions required for Project number 72031-1. I agree to furnish all necessary labor, materials, and equipment for
the above amount(s). The Work shall be accomplished in a professional manner acceptable to the Procurement
Officer.

Contractor Contractor Reg. No.
Authorized Signature Title

Address

Business License # EIN or SSN Phone #

0 Alaska Bidder's Preference O Alaska Veteran's Preference

[J  Alaska Products Pref. (worksheet)

Offeror is Claiming:

“&— ()fferor to Comnlete this Portion ——

Procurement Agency Official:
Date of Receipt of Bid:

Page 1 of 1

Rev. 03/14






STATE OF ALASKA
DEPARTMENT OF NATURAL RESOURCES

NOTICE OF AWARD (NOA)
SMALL PROCUREMENT CONTRACT
(CONSTRUCTION RELATED)

[per AS 36.30.320]
Project Name & No.: Chilkoot Lake SRS Procurement Agency and Address:
Entrance Upgrades Alaska State Parks
72031-1 Design & Construction Section
Location: Haines. Alaska 550 W 7" Ave., Suite 1380

Anchorage AK 99501-3565

Ph (907) 269-8731 Fax (907) 269-8917

Procurement Officer's Signature: Date of Issuance:
dhhbhkhketd
e

TO: FOR: [ The Contractor Must Submit: |

Work related to Basic Bid of: Insurance*

including the basic quote - X

and alternate quote item(s): Bonding

A Certified Wages*

Dept. of Labor
(Notice of Work)*

Subcontractor List*

* Comments as applicable:
Bids below $25,000.00 do not
require a DOL-NOW,

Your quote in the amount of submitted on August 16, 2016 is accepted for
performance of the Work described in the attached Invitation for Quotes (Form SPC-001), and the
quote as submitted on the Small Procurement Quote Submittal (Form SPC-002), which are a part of
this Contract.

The Contractor must sign, date, and return this document to the procurement address shown above.
The Procurement Officer will then sign and return a copy to the Contractor, and the Award will be
deemed made. The Work of this contract may not commence until the Notice to Proceed (NTP) is
issued.

Contractor's Signature of Contract Award Acceptance: Date :

NOTICE TO UNSELECTED OFFERORS ON PROJECTS OVER §$ 50,000

In accordance with the protest rights afforded under 2 AAC 12.400(d)(2)(B) & (3), a copy of this Notice
of Award is hereby provided to those individuals and businesses who submitted a response to the initial
solicitation on which this award is made.

Form SPC-003 Page 1 of 3 Revised 3/14



STATE OF ALASKA
DEPARTMENT OF NATURAL RESOURCES

NOTICE OF AWARD (NOA)
SMALL PROCUREMENT CONTRACT
(CONSTRUCTION RELATED)

GENERAL CONDITIONS
[Construction Procurement under AS 36.30. 320]

These terms, conditions and reqmrements apply to the Contract Documents describing the Work for the Project. If arzy provision of these Contract Documents is
declared by a court to be illegal or in conflict with any law, the validity of the remaining provisions and the ensuing rights and obligations of the Parties to the
contract shall not be affected.

Whenever used in these Contract Documents, the following terms shall have the indicated meaning. Any term not so defined shall have its ordinary meaning.
Approved or Approval - means written approval by the Procurement Officer or authorized representative.

+  Award - means the written acceptance of the lowest responsive and responsible quote by the Procurement Agency .

+ Contract Documents - includes the Invitation for Quotes for a Small Procurement, Form SPC-001 (with Instructions - if issued), the Notice of Award / Notice
to Proceed, Form SPC-003, any addenda, written changes, or attachments as noted in the description of the Work.

o Procurement Officer - the person authorized to enter into and administer the contract on behalf of the Procuremernit Agency.

» Parties to the Contract - includes the Procurement Agency, the owner Agency representing the State of Alaska, and the Contractor, being the entity
contracting with the owner Agency for performance of the Work.

+  Project - the total construction, of which the Work performed under the Contract is the whole or part.

+  Project Manager - the Procurement Officer's authorized representative, responsible for Contract administration.

+  Work - is the act of, and the result from, performing services, furnishing labor, furnishing and incorporating materials and equipment into the Project and
performing other duties and obligations, all as required by the Contract Documents.

I. The Procurement Officer (or authorized representative) has the authority to make findings, determinations and decisions with respect to the contract; to

Approve materials, Work and payment therefore; and to modify or terminate the contract on behalf of the Procurement Agency.

2. The Contractor shall have sole responsibility for the means, methods, sequences, or procedures of construction and safety precautions related to the
Project. The Contractor shall conduct all Work in such a manner that protects the public and State resources.

3. The Contractor must comply with all applicable laws, regulations, codes, ordinances and written directives issued by the Procurement Officer. In
addition, the Contractor must obtain applicable licenses and permits; provide supervision, labor, tools, and new materials (except as may otherwise be
provided by the Procurement Agency); and utilize Alaska Products and Wood Products when applicable (see AS 36.05.010 & AS 36.30.322).

4. The Contractor shall not award Work to any subcontractor without prior Approval from the Procurement Officer.
5. The Procurement Agency reserves the right to make written changes to the Contract Documents for modifications within the general scope of the Work.
6. Any act or occurrence, be it a result of an emergency, differing site condition or change order, which may form the basis of a claim for a price or time

adjustment must be reported immediately to the Procurement Officer.

7. The Department of Labor and Workforce Development, Wage and Hour Administration, must be notified in accordance with AS 36.05.010 and
AS 36.05.030 if the resulting contract for repairs or construction exceeds $25,000. The Contractor must comply with the requirements noted within the
Department of Labor packet entitled, "Laborers' & Mechanics' Minimum Rates of Pay." To obtain a copy of the referenced packet, contact the
Procurement Agency or the Department of Labor.

8. The primary contractor working on public construction projects with an amount of $25,000 or more must file a Notice of Work and pay a one percent fee
based on the estimated value of work performed by the prime contractor and one percent of the value of each subcontractor’s price, to the Department of
Labor and Workforce Development, Wage and Hour Administration (DOLWD). The maximum fee is $5,000.00. The notice and fees must be filed with
the DOLWD before work commences on the project.

Upon completing the construction project, the primary contractor must file a Notice of Completion (NOC) and make payment of any additional fees due to
increases in the contract amounts due the primary contractor. The Notice of Work and Notice of Completion forms are available at:

http://www.labor.state.ak.us/lss/lssforms.htm

9. The Contractor shall indemnify, save harmless, and defend the Procurement Agency, its agents and its employees in accordance with Appendix Bl below.
Furthermore, the Contractor shall, prior to the Award of the contract, provide proof of Workmen's Compensation, General Liability, and Automobile
Insurance in amounts as applicable under Appendix B1. These coverages shall remain in force for the duration of the Contract.

10. The Contractor shall remedy all defects in materials or workmanship that develop within a period of one year from the date of final payment.
11. The Procurement Agency will make final payment to the Contractor following approval of completion of all Work and the Contractor's submittal of all
releases, warranties, record documents, permits and invoices. Liens or other claims relating to the Project may be withheld from final payment if written

notice is first given to the Contractor. Acceptance of the final payment will constitute the Contractor's waiver to future claims.

12. Any dispute arising out of this Contract, which cannot be satisfactorily remedied by the Parties to the Contract, shall be resolved under AS 36.30.620 -
699.

Form SPC-003 Page 2 of 3 Revised 3/14



APPENDIX B!
INDEMNITY AND INSURANCE

Article 1. Indemnification

The Contractor shall indemnify, hold harmless, and defend the contracting agency from and against any
claim of; or liability for error, omission or negligent act of the Contractor under this agreement. The
Contractor shall not be required to indemnify the contracting agency for a claim of, or liability for, the
independent negligence of the contracting agency. If there is a claim of, or liability for, the joint negligent
error or omission of the Contractor and the independent negligence of the Contracting agency, the
indemnification and hold harmless obligation shall be apportioned on a comparative fault basis.
“Contractor” and “Contracting agency”, as used within this and the following article, include the employees,
agents and other contractors who are directly responsible, respectively, to each. The term “independent
negligence” is negligence other than in the Contracting agency’s selection, administration, monitoring, or
controlling of the Contractor and in approving or accepting the Contractor’s work.

Article 2. Insurance

Without limiting Contractor's indemnification, it is agreed that Contractor shall purchase at its own expense
and maintain in force at all times during the performance of services under this agreement the following
policies of insurance. Where specific limits are shown, it is understood that they shall be the minimum
acceptable limits. If the Contractor's policy contains higher limits, the state shall be entitled to coverage to
the extent of such higher limits. Certificates of Insurance must be furnished to the Contracting Officer prior
to beginning work and must provide for a notice of cancellation, nonrenewal, or material change of
conditions in accordance with policy provisions. Failure to furnish satisfactory evidence of insurance or
lapse of the policy is a material breach of this contract and shall be grounds for termination of the
Contractor's services. All insurance policies shall comply with, and be issued by insurers licensed to transact
the business of insurance under AS 21.

2.1 Workers' Compensation Insurance: The Contractor shall provide and maintain, for all
employees engaged in work under this contract, coverage as required by AS 23.30.045, and; where
applicable, any other statutory obligations including but not limited to Federal U.S.L. & H. and Jones
Act requirements. The policy must waive subrogation against the State.

2.2 Commercial General Liability Insurance: covering all business premises and operations used by
the Contractor in the performance of services under this agreement with minimum coverage limits of
$300,000. combined single limit per occurrence.

2.3 Commercial Automobile Liability Insurance: covering all vehicles used by the Contractor in the
performance of services under this agreement with minimum coverage limits of $300,000. combined
single limit per occurrence.

02-093 B (Rev. 03-11) AppB'.doc
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STATE OF ALASKA
DEPARTMENT OF NATURAL RESOURCES

NOTICE TO PROCEED (NTP)
SMALL PROCUREMENT CONTRACT
(CONSTRUCTION RELATED)

[per AS 36.30.320]
. o Procurement Agency and Address:
N & No.:_Chilkoot Lake SRS

Project Name © HROOLLEKE Alaska State Parks

Entrance Updgrades Design & Construction Section

72031-1 550 W 7™ Ave., Suite 1380
Location: Haines. Alaska Anchorage AK 99501-3565

Ph (907) 269-8731 Fax (907) 269-8917
Procurement Officer's signature: Date of Issuance:
LT T TSRO

TO: |___ ProjectNo.72031-1 |

-------------------------------------------------------------------------------------

You have successfully met the requirements for submittal of all contract documents to the
Procurement Agency and Dept. of Labor and Workforce Development related to the subject Project.

Upon receipt of this document, the Contractor may begin work on the subject project, in accordance
with the terms of the contract. The Work of this contract must commence within N/A  calendar
days following the date of signature by the Procurement Officer, shown above (i.e., the effective date
of the Contract) and all Work of the

Contract must be complete on or before November 30, 2016

Contractor's Signature of Acknowledgment: Date :

Form SPC-003a Page 1 of | 08/03







STATE OF ALASKA
DEPARTMENT OF NATURAL RESOURCES

SUBCONTRACTOR LIST

Chilkoot Lake SRS Entrance Upgrades, Project No. 72031-1
Project Name and Number

The apparent low bidder shall complete this form and submit it so as to be received by the Contracting Officer prior to the close of
business day on the fifth working day after receipt of written or verbal notice from the Department.

Failure to submit this form with all required information by the due date will result in the bidder being declared nonresponsive and
may result in the forfeiture of the Bid Security.

Scope of work must be clearly defined. If an item of work is to be performed by more than one firm, indicate the portion or
percent of work to be done by each. ,

Check as applicable: Il All Work on the above-referenced project will by accomplished without subcontracts
greater than %2 of 1% of the contract amount.
OR
O Subcontractor List is as follows:

LIST FIRST TIER SUBCONTRACTORS ONLY

FIRM NAME, AK BUSINESS LICENSE NO.,
ADDRESS, PHONE CONTRACTOR’S SCOPIE,E%FFE)VI({’;;IEDTO BE
NUMBER REGISTRATION NO.

CONTINUE SUBCONTRACTOR INFORMATION ON REVERSE SIDE

I hereby certify that the listed licenses and registrations were valid at the time bids were received for this
project. For contracts involving Federal-aid funding, Alaska Business License and Contractor
Registration will be required prior to award of subcontract.

Signature of Authorized Company Representative Title

Company Name Company Address (Street or PO Box, City, State, Zip)
( )

Date E-mail Address Phone Number

Form 25D-5DNR (11/10) Page 1 of 2




FIRM NAME,
ADDRESS, PHONE
NUMBER

AK BUSINESS LICENSE NO.,,
CONTRACTOR’S
REGISTRATION NO.

SCOPE OF WORK TO BE
PERFORMED

Form 25D-5DNR (11/10)
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STATE OF ALASKA
DEPARTMENT OF NATURAL RESOURCES

BID BOND

For

Chilkoot Lake SRS Entrance Upgrades, Project No. 72031-1

Project Name and Number

DATE BOND EXECUTED:
PRINCIPAL (Legal name and business address): TYPE OF ORGANIZATION:
[ ]Individual [ ] Partnership
[ ]Joint Venture [ ] Corporation
STATE OF INCORPORATION:
SURETY(IES) (Name and business address):
A. B. C.
PENAL SUM OF BOND: DATE OF BID:

We, the PRINCIPAL and SURETY above named, are held and firmly bound to the State (State of Alaska), in the penal sum of
the amount stated above, for the payment of which sum will be made, we bind ourselves and our legal representatives and
successors, jointly and severally, by this instrument.

THE CONDITION OF THE FOREGOING OBLIGATION is that the Principal has submitted the accompanying bid in writing,
date as shown above, on the above-referenced Project in accordance with contract documents filed in the office of the
Contracting Officer, and under the Invitation for Bids therefor, and is required to furnish a bond in the amount stated above.

If the Principal's bid is accepted and he is offered the proposed contract for award, and if the Principal fails to enter into the
contract, then the obligation to the State created by this bond shall be in full force and effect.

If the Principal enters into the contract, then the foregoing obligation is null and void.

PRINCIPAL

Signature(s) 1 2. 3
Name(s) 1 2. 3
& Title(s)

(Typed)

Corporate
Seal

See Instructions on Reverse

Form 25D-14DNR (11/10) Page 1 of 2




CORPORATE SURETY(IES)

1.  This form shall be used whenever a bid bond is submitted.

Surety A Name of Corporation State of Incorporation Liability Limit
$
Signature(s) 1. 2.
Corporate
Name(s) 1. 2, Seal
& Titles
(Typed)
Surety B Name of Corporation State of Incorporation Liability Limit
$
Signature(s) 1. 2.
Corporate
Name(s) 1. 2. Seal
& Titles
(Typed)
Surety C Name of Corporation State of Incorporation Liability Limit
$
Signature(s) 1. 2.
Corporate
Name(s) 1. 2. Seal
& Titles
(Typed)
INSTRUCTIONS

Insert the full legal name and business address of the Principal in the space designated. If the Principal is a partnership
or joint venture, the names of all principal parties must be included (e.g., "Smith Construction, Inc. and Jones
Contracting, Inc. DBA Smith/Jones Builders, a joint venture"). If the Principal is a corporation, the name of the state in
which incorporated shall be inserted in the space provided.

Insert the full legal name and business address of the Surety in the space designated. The Surety on the bond may be
any corporation or partnership authorized to do business in Alaska as an insurer under AS 21.09. Individual sureties
will not be accepted.

The penal amount of the bond may be shown either as an amount (in words and figures) or as a percent of the contract
bid price (a not-to-exceed amount may be included).

The scheduled bid opening date shall be entered in the space marked Date of Bid.

The bond shall be executed by authorized representatives of the Principal and Surety. Corporations executing the bond
shall also affix their corporate seal.

Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved.

The states of incorporation and the limits of liability of each surety shall be indicated in the spaces provided.

The date that bond is executed must not be later than the bid opening date.

Form 25D-14DNR (11/10)
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STATE OF ALASKA
DEPARTMENT OF NATURAL RESOURCES

PERFORMANCE BOND
SMALL PROCUREMENT CONTRACT
(CONSTRUCTION RELATED)

Bond No.

For

Chilkoot Lake SRS Entrance Upgrades, Project No. 72031-1

Project Name and Number

KNOW ALL WHO SHALL SEE THESE PRESENTS:

That

of as Principal,
and

of as Surety,

firmly bound and held unto the State of Alaska in the penal sum of
Dollars

3 ) good and lawful money of the United States of America for the payment whereof,

well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors, executors, administrators, and assigns,
jointly and severally, firmly by these presents.

WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the of
AD., 20 , for construction of the above-named project, said work to be done according to the terms of said contract.

Now, THEREFORE, the conditions of the foregoing obligation are such that if the said Principal shall well and truly perform and
complete all obligations and work under said contract and if the Principal shall reimburse upon demand of the Department of
Transportation and Public Facilities any sums paid him which exceed the final payment determined to be due upon completion of the
project, then these presents shall become null and void; otherwise they shall remain in full force and effect.

IN WITNESS WHEREOF, we have hereunto set our hands and seals at
this day of AD., 20 .

Principal:

Address:

By:

Contact Name:

Phone: ( )

Surety:

Address:

By:

Contact Name:

Phone: ( )

The offered bond has been checked for adequacy under the applicable statutes and regulations:

Alaska Department of Natural Resources Authorized Representative Date

See Instructions on Reverse
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INSTRUCTIONS

1. This form shall be used whenever a performance bond is required. There shall be no deviation from this form
without approval from the Contracting Officer.

2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be
typed on the face of the form. Where more than a single surety is involved, a separate form shall be executed for

each surety.

3. The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed in
words and in figures.

4. Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond.
Such forms are available upon request from the Contracting Officer.

5. The bond shall be signed by authorized persons. Where such person is signing in a representative capacity (e.g., an
attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation

involved, evidence of authority must be furnished.

Form SPC-006 Page 2 of 2 03/14




STATE OF ALASKA
DEPARTMENT OF NATURAL RESOURCES

PAYMENT BOND
SMALL PROCUREMENT CONTRACT
(CONSTRUCTION RELATED)

Bond No.

For

Chilkoot Lake SRS Entrance Upgrades, Project No. 72031-1

Project Name and Number

KNOW ALL WHO SHALL SEE THESE PRESENTS:

That

of as Principal,
and

of ’ as Surety,

firmly bound and held unto the State of Alaska in the penal sum of
Dollars

($ ) good and lawful money of the United States of America for the payment whereof,

well and truly to be paid to the State of Alaska, we bind ourselves, our heirs, successors, executors, administrators, and assigns,
jointly and severally, firmly by these presents.

WHEREAS, the said Principal has entered into a written contract with said State of Alaska, on the of
AD., 20 , for construction of the above-referenced project, said work to be done according to the terms of said contract.

Now, THEREFORE, the conditions of the foregoing obligation are such that if the said Principal shall comply with all requirements
of law and pay, as they become due, all just claims for labor performed and materials and supplies furnished upon or for the work
under said contract, whether said labor be performed and said materials and supplies be furnished under the original contract, any
subcontract, or any and all duly authorized modifications thereto, then these presents shall become null and void; otherwise they
shall remain in full force and effect.

IN WITNESS WHEREOF, we have hereunto set our hands and seals at ,
this day of A.D., 20 .

Principal:

Address:

By:

Contact Name:

Phone: ( )

Surety:

Address:

By:

Contact Name:

Phone: ( )

The offered bond has been checked for adequacy under the applicable statutes and regulations:

Alaska Department of Natural Resources Authorized Representative Date
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See Instructions on Reverse

INSTRUCTIONS

1.  This form, for the protection of persons supplying labor and material, shall be used whenever a payment bond is
required. There shall be no deviation from this form without approval from the Contracting Officer.

2. The full legal name, business address, phone number, and point of contact of the Principal and Surety shall be typed
on the face of the form. Where more than a single surety is involved, a separate form shall be executed for each

surety.

3.  The penal amount of the bond, or in the case of more than one surety the amount of obligation, shall be typed in
words and in figures.

4.  Where individual sureties are involved, a completed Affidavit of Individual Surety shall accompany the bond. Such
forms are available upon request from the Contracting Officer.

5. The bond shall be signed by authorized persons. Where such persons are signing in a representative capacity (e.g., an
attorney-in-fact), but is not a member of the firm, partnership, or joint venture, or an officer of the corporation
involved, evidence of authority must be furnished.
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STATE OF ALASKA
DEPARTMENT OF NATURAL RESOURCES

SMALL PROCUREMENT
(CONSTRUCTION RELATED)
OFFEROR’S QUESTIONNAIRE

Project Name:  Chilkoot Lake SRS Entrance Upgrades

Project Number: 72031-1

Project Location: Haines, Alaska

A. FINANCIAL

1. Have you ever failed to complete a contract due to insufficient resources?
Yes[] No[] Ifyes, explain:

2. Describe any arrangements you would make to finance this work:

B. EQUIPMENT

1. Describe the equipment you have available and would use for this project.

SIZE/ PRESENT
ITEM QUAN. MAKE MODEL CAPACITY | MARKET VALUE
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2. What percent of the total value of this contract would you subcontract?

3.  Would you purchase any equipment for use on this project: Yes[ ] No[]
If yes, describe type, quantity, and approximate cost:

4. Would you rent any equipment for this work? Yes[ | Nol[]
If yes, describe type, quantity, and approximate cost:

5. Is your proposal based on firm offers for all materials for this project? Yes[ | No[]
If no, please explain:

C. EXPERIENCE

1. Have you had previous construction contracts or subcontracts with the State of Alaska?

Yes[ ] No[]

Describe the most recent or current contract, its completion date, and scope of work:

2. List, as an attachment to this questionnaire, other construction projects you have completed,
the dates of completion, scope of work, and total contract amount for each project completed
in the past 12 months.

I hereby certify that the above statements are true and complete.

Name of Respondent

Signature Date

Name and Title of Person Signing

Form SPC-008 Page 2 of 2 05/02




ALASKA PRODUCTS PREFERENCE WORKSHEET

(See Reverse Side for Instructions)

Project Name and Number: Chilkoot Lake SRS Entrance Upgrades, Project No. 72031-1

Bid Phase: Contractor:
CLASS & TOTAL
PRODUCT MANUFACTURER PREFERENCE DECLARED Ri’;l[ifT;‘]?N
PERCENTAGE VALUE u
TOTAL
(APPW) Alaska Product Preference Worksheet, Page of Revised 4/97
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SUPPLEMENTAL CONDITIONS

A. INSURANCE REQUIREMENTS. Add to no. 9 of the General Conditions of the
Construction Contract: The State of Alaska, Department of Natural Resources, Division
of Parks and Outdoor Recreation shall be nhamed as an "Additional Insured" under all

liability coverage’s listed above.

B. CONSTRUCTION LIMITATIONS. It is the intent of this contract to construct this
project without disturbing land outside the project limits. Equipment, materials, and
manpower will not be allowed outside the project limits. The Contractor shall not use
construction equipment or workers that, in the opinion of the Engineer, cannot
consistently operate within the project limits.

Areas in and around the work site are considered sensitive and therefore special
attention should be given to all construction activities.

C. ONE YEAR CORRECTION PERIOD. Replace no. 10 of the General Conditions of
the Construction Contract with the following: If within one year after the date of Project
Completion or such longer period of time as may be prescribed by the Contract, any
work is found to be defective, the Contractor shall promptly, without cost to the
Department and in accordance with the Engineer's written instructions, either correct
such defective work, or, if it has been rejected by the Engineer, remove it from the site
and replace it with conforming work. If the Contractor does not promptly comply with
the terms of such instructions, or in an emergency where delay would cause serious risk
of loss or damage, the Department may have the defective work corrected or the
rejected work removed and replaced, and all direct, indirect and consequential costs of
such removal and replacement (including but not limited to fees and charges of
engineers, architects, attorneys and other professionals) will be paid by the Contractor.
In special circumstances where a particular item of equipment is placed in continuous
service for the benefit of the Department before project completion, the corrective period
for that item may begin on an earlier date if so provided in the Contract or by change
order. Provisions of this subsection are not intended to shorten the statute of limitations
for bringing an action.

D. SOURCE OF SUPPLY AND QUALITY REQUIREMENTS. The materials used on
the work shall meet all quality requirements of the contract. Approval, subject to field
inspection, shall be given by the Engineer on the basis of inspection reports indicating
full compliance with the specifications. Cost of testing for specification compliance shall
be the Contractor’s responsibility.

Whenever materials or equipment are specified or described in the contract documents
by using the name of a proprietary item or the name of a particular supplier the naming

SUPPLEMENTAL CONDITIONS
CHILKOOT LAKE SRS
ENTRANCE UPGRADES
PROJECT NO. 72031-1



of the item is intended to establish the type, function and quality required. Unless the
name is followed by words indicating that no substitution is permitted, materials or
equipment of other suppliers may be accepted by the Department if sufficient
information is submitted by the Contractor which clearly demonstrates to the
Department that the material or equipment proposed is equivalent or equal in all
aspects to that named. Requests for review of substitute items of material and
equipment will not be accepted by the Department from anyone other than the
Contractor.

E. PERMITS. The following permits have been processed on the Contractor's behalf
by the Department:

PERMIT DESCRIPTION ISSUE DATE | EXPIRE DATE

Department of Natural Resources
Office of History and Archeology April 10, 2014 N/A
Letter of No Historic Properties Adversely Affected

The permits obtained by the Department are attached to these specifications as
Appendix C. The terms, conditions, and stipulations contained in all the permits
obtained by either the Department or the Contractor are hereby made a part of these
specifications. It is the Contractor's responsibility to abide by the stipulations contained
in each permit. If it is determined that an activity cannot be performed as specified in
one of the permits, the Contractor shall cease work and immediately notify the
Engineer. The Engineer will then decide if a permit modification is necessary. The
Engineer will have copies of the permits on site.

It is the Contractor’s responsibility to obtain all permits required for actions not permitted
previously by the Department. The Contractor is responsible for complying with all
permit stipulations, conditions and/or terms.

The Contractor shall provide timely notification of such actions and permit acquisitions
as may be required by federal, state, regional, and local authorities. The Contractor
shall provide copies of all permits, and applicable Federal and State notifications to the
Project Engineer.

F. LIQUIDATED DAMAGES. For each calendar day that the work remains incomplete
after the expiration of the contract time, the sum of $300 shall be deducted from any
monies due the Contractor. If no money is due the Contractor, the Department shall
have the right to recover said sum from the Contractor, the surety or both. The amount
of these deductions is to cover estimated expenses incurred by the Department as a
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result of the Contractor’s failure to complete the work within the time specified. Such
deductions are liquidated damages and are not to be considered as penalties.

G. SUBMITTALS AND SUBSTITUTIONS. If the Contractor wishes to furnish or use a
substitute item of material or equipment, the Contractor shall make written application to
the Department for approval thereof, certifying that the proposed substitute will perform
adequately the functions and achieve the results called for by the general design, be
similar and of equal substance to that specified and be suited to the same use as that
specified. The application will state that the evaluation and approval of the proposed
substitute will not delay the Contractor's achievement of final completion on time,
whether or not acceptance of the substitute for use in the work will require a change in
any of the contract documents to adapt the design to the proposed substitute and
whether or not incorporation or use of the substitute in connection with the work is
subject to payment of any license fee or royalty.

Submittals are required for materials. Submittal approval by Department is required
prior to incorporation of materials into work. Complete submittal information is required
to be on the job site at all times during construction. Contractor shall make materials
available for inspection in a convenient manner, at the time of arrival, for conformance
with the submittal information and contract documents. Materials found to differ from
contract specifications shall be replaced at no additional expense to Department.

When materials or work are specified to be “per manufacturer's recommendations”,
submit written manufacturer's recommendations for the materials or work prior to
commencing work or incorporating materials into work.

H. NOTICE TO PROCEED. The Contractor may request a limited Notice to Proceed
after the award has been made, to permit him to order long lead materials which would
cause delays in project completion. However, granting is within the sole discretion of the
Contracting Officer, and refusal or failure to grant a Limited Notice to Proceed shall not
be a basis for claiming delay, extension of time, or alteration of price.

Notice to Proceed will not be issued prior to August 26, 2016.

. COMPLETION DATE. All work shall be completed on or before November 30, 2016.
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TECHNICAL SPECIFICATIONS
SECTION 100

MOBILIZATION AND DEMOBILIZATION

100-1.01 DESCRIPTION. Perform work and operations necessary to

Move personnel, equipment, supplies, and incidentals to the project site.
Establish offices, buildings, and other facilities, except as provided under Section
644.

Perform other work and operations and pay costs incurred before beginning
construction.

Complete similar demobilization activities.

Furnish required submittals such as as-builts, certifications, payroll, civil rights
reports, and equipment warranties.

Comply with Department of Labor Meals and Lodging/Per Diem requirements.
(See Laborer's and Mechanics’ Minimum Rates of Pay pamphlet No. 600 Issue 9
included in Addendum 3, Department of Labor (DOL) September 1, 2004 memo
WHPL #197 and September 1, 2004 letter from the Department of Labor
Commissioner.)

100-2.01 MATERIALS. None.

100-3.01 CONSTRUCTION REQUIREMENTS. None.

100-4.01 METHOD OF MEASUREMENT

1.

When 4 % of the original contract amount is earned from other bid items: 40% of
the amount bid for mobilization and demobilization, or 4% of the original contract
amount, whichever is less, will be paid.

When 8% of the original contract is earned from other bid items: an additional
40% of the amount bid for mobilization and demobilization, 4% of the original
contract amount, whichever is less, will be paid.

The remaining balance of the amount bid for this item will be paid after submittals
required under the Contract are received and approved.

Progress payments for this item will be computed as equivalent to the percentage,
rounded to the nearest whole percent, of the original contract amount earned.

100-5.01 BASIS OF PAYMENT. Replace with the following: Meals and lodging are
subsidiary to ltem 640(1) Mobilization and Demobilization.

TECHNICAL SPECIFICATION
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At the contract lump sum price in partial payments as described above.

Item No. | Pay item Pay Unit

100(1) Mobilization and Demobilization Lump Sum

TECHNICAL SPECIFICATION
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SECTION 200
PARK FACILITIES
200-1.01 DESCRIPTION. Furnish, construct, and place park facilities in conformance
with the plans and technical specifications. Excavate, remove, haul, place, and compact
or dispose of specified materials necessary to construct the project. Conform to the
locations shown on the plans or as established.

200-1.02 APPLICABLE ACCESSIBILITY STANDARD. Americans with Disabilities
Act (ADA) Accessibility Guidelines for Buildings and Facilities.

200-1.03 SUBMITTALS AND SUBSTITUTIONS. Conform to Subsection 106-1.01.

MATERIALS

200-2.01 GENERAL. All materials shall be new and conform to the details shown on
the plans or as specified.

200-2.02 UNCLASSIFIED EXCAVATION. All materials of whatever character
encountered in the work. May include rock, common, or muck.

200-2.03 CONCRETE. Class A Concrete as specified below:

Cement Content*, sacks/ yd3, minimum: 6.0

Water Cement Ratio, Ibs/Ibs, maximum: 0.50

Slump Range, inches: 2-4
Entrained Air Range, %: 4-7

Coarse Aggregate Gradation, AASHTO M 43: No. 57 or 67
Compressive Strength, psi, min.: 4,000

*Cement content is based on 94-pound sacks.

Fine Aggregate for Concrete. Meet AASHTO M 6, Class A.

Course Aggreate for Concrete. AASHTO M 80, Class B.

200-2.04 PORTLAND CEMENT. Meet AASHTO M 85, Type |, Il, or I, including the
low-alkali cement requirement shown in Table 2.

200-2.05 STRUCTURAL STEEL. Structural steel shall conform to the requirements of
ASTM Specification A36 (Standard Specification for Carbon Structural Steel).

TECHNICAL SPECIFICATION
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200-2.06 GALVANIZING. Conform to AASHTO M111/ASTM A123 (Standard
Specification for Zinc [Hot-Dip Galvanized] Coatings on Iron and Steel Products), or
AASHTO M232/ASTM A153 (Standard Specification for Zinc Coating [Hot-Dip] on Iron
and Steel Hardware). Repair damaged galvanizing by using low melting point zinc
repair rods in conformance with ASTM A780 (Standard Practice for Repair of Damaged
and Uncoated Areas of Hot-Dip Galvanized Coatings).

200-2.07 STANDARD PARK PADLOCK. Master Lock No. 1 with 5/16 inch shackle
diameter, 15/16 inch vertical clearance, 3/4 inch horizontal clearance, 1-3/4 inch case
width, and keyed alike to a key number provided by the Engineer specific to the Park
area. Provide two keys with each padlock.

200-2.08 PAINT. Unless otherwise specified, use the following paint types and colors,
or approved equals:

1. Solid Qil Stain. Exterior oil/alkyd flat finish stain, color “Russet’. DF7XX as
manufactured by Fuller O'Brien / Devoe Products, Sun-Proof Solid Alkyd/Oil Stain
(77-1354) as manufactured by Pittsburgh Paint Company, Behr Plus 10 Solid Stain,
Rural Manor 1l Solid Color Stain (714401x) as manufactured by Rodda Paint Co., or
approved equivalent. Submit color samples of proposed substitutions for approval.

2. Semi-Transparent Qil Stain. Exterior alkyd based stain, color Sherwin Williams “SW
3507 Riverwood”, Behr Superdeck “#1907 Canyon Brown”, or PPG Architectural
Finishes Olympic “Russet”.

3. Clear Qil Stain. Non-pigmented penetrating exterior alkyd base stain formulated for
water repellency.

4. Metal Primer Paint. As recommended by enamel paint manufacturer.

5. Enamel Paint. Exterior alkyd base gloss enamel. Color to match solid oil stain
color.

6. Concrete Sealer. Clear acrylic copolymer conforming to AASHTO M148/ASTM
C309 (Standard Specification for Liquid Membrane-Forming Compounds for Curing
Concrete, for Type 1 Compounds).

Paint that has been frozen or is out of date shall be replaced at no additional cost to the
Department.

200-2.09 SINGLE ENTRANCE GATE. Conform to the Plans. High intensity reflective
sheeting for gates shall match 3M Scotchlite Reflective Sheeting #3820 and have
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alternating red and white 4 inch wide stripes sloping downward at an angle of 45
degrees. Provide one standard Park padlock for each gate.

200-2.10 TRAFFIC BOLLARD. Single post bollard 6.625" OD, 36" height above
grade, 12" below grade steel tube conforming to ASTM A513 Type 1. Post shall secure
to reinforced concrete foundation according to manufacturer’s installation requirements.
Bollards shall be free from surface blemishes and defects where exposed to view in the
finished installation. Surfaces shall be primed with rust and corrosion resistant, zinc rich
primer with 5,000 hour salt spray performance. Finish shall be TGIC polyester outdoor
finish RAL1028 Yellow meeting decorative and functional requirements for gloss
retention, physical properties, chemical resistance and weatherability. Similar or equal
to TrafficGuard Embedded Bollard RFP6660R.

CONSTRUCTION REQUIREMENTS

200-3.01 GENERAL. Confirm field locations with the Engineer prior to beginning
construction.

200-3.02 EXCAVATION. Dispose unsuitable material or excess usable material at
approved locations.

Obtain the property owner's written permission to dispose of unsuitable material or
excess usable material at locations outside the right-of-way limits and a waiver of all
claims against the State for any damage to such land which may result. Obtain all
permits required by law for such disposal. Furnish a copy of such permission, waiver of
claims, and permits to the Engineer before commencing work.

Ensure that all waste areas are properly graded and drained. Blend the outer limits of
waste into surrounding grounds with no noticeable break or variation readily discernible.
When existing roadway embankment slopes are used as disposal sites for waste or
surplus material, finish the slopes with a motor grader or other approved method.

200-3.03 REMOVAL OF PAVEMENT. Dispose of all concrete pavement and base
course designated for removal in an acceptable manner.

In removing pavements, make all cuts clean, vertical, and true to designated lines
where an abutting structure or a part of a structure is to be left in place.

200-3.04 CONCRETE. Furnish, place, finish, and cure Portland cement concrete for
structures and incidental construction as shown on the plans. Use Class A Concrete as
specified in Section 200-2.03.

Be responsible for the design, construction, and performance of all concrete mixes used
in structures.
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The Engineer may reject any batch or load of concrete that fails to meet the minimum
specified acceptance levels for temperature, slump, or air content. The Engineer may
reject any batch or load of concrete, prior to sampling, that appears defective in
composition. Do not incorporate rejected material into the structure.

200-3.05 BATCHING. Except as provided in this specification, use a central batching
plant to handle, measure, and batch the materials.

1. Portland Cement. Use either sacked or bulk cement. Do not use a fraction of a sack
of cement in a batch of concrete unless the cement is weighed.

Weigh bulk cement on a certified weighing device. Ensure that the bulk cement
weighing hopper is properly sealed and vented to prevent dusting during operation.
Do not suspend the discharge chute from the weighing hopper. Arrange the chute so
that cement will not lodge in it or leak from it. Interlock the bulk cement hopper’s
discharge mechanism against:

a. opening before the full batch is in the hopper and while the hopper is being filled,

b. closing before the hopper contents are entirely discharged and the scales are
back in balance, and

c. opening if the batch in the hopper is either over or under weight by more than
1% of the amount specified.

"2. Water. Measure water either by volume or by weight. Unless the water is to be
weighed, include with the water-measuring equipment an auxiliary tank that will fill the
measuring tank. Use a measuring tank equipped with an outside tap and valve to
help in checking the setting, unless another means can readily and accurately
determine the amount of water in the tank.

3. Aggregates. When building up stockpiles, prevent segregation. Do not stockpile
aggregates from different sources and of different gradings together.

When transporting aggregates from stockpiles or other sources to the batching plant,
maintain a uniform grading of the material. Do not use aggregates that have become
segregated or mixed with earth or foreign material. If aggregates have been
produced or handled by hydraulic methods, or if they have been washed, stockpile
them or bin them for draining at least 12 hours before they are batched. Rail
shipment requiring more than 12 hours is adequate as binning if the car bodies drain
freely. If the aggregates contain high or non-uniform moisture content, storage or
stockpile periods may require more than 12 hours.
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Do not use binned aggregates that contain ice, are frozen, or have been heated
directly by gas or oil flame or on sheet metal over an open fire. When heating
aggregates in bins, use steam-coil or water-coil heating. Use other methods only
when approved. If using live steam to thaw frozen aggregate piles, completely drain
excess moisture.

4. Bins and Scales. Include at the batching plant adequate bins for each required size of
aggregate. Use bins that are designed to discharge freely into the weighing hoppers.
Provide control so that as the material in the weighing hopper(s) approaches the
desired quantity, the bin adds material slowly and shuts off with precision. Provide a
means of removing any overload.

Use hoppers constructed to eliminate accumulations of tare materials and to fully
discharge without jarring the scales. Include partitions between bins and hoppers to
prevent spilling. Maintain batching plant structures at the level of accuracy required
by the design of the weighing mechanism.

Provide devices at the bins or at the concrete mixer for weighing or measuring air-
entraining admixtures or other additives.

Weigh aggregates and cement with a scale that is accurate within a tolerance of
0.5% and is certified annually.

If using the beam type scales, provide a “tell-tale” dial to indicate to the operator that
the required load in the weighing hopper is being approached. The device must
indicate at least the last 200 pounds of load. Use poises designed to lock in any
position and to prevent unauthorized removal. Ensure that while charging the hopper,
the operator can see the weigh beam and “tell-tale” device and can easily access the
controls.

Provide enough clearance between the scale parts, hoppers, and bin structures to
avoid displacing the parts or causing friction between the parts. Use pivot mountings
designed to maintain the spacing of knife edges under all circumstances.

Keep scales clean. Furnish ten 50-pound weights for checking.

5. Batching. When hauling batches to the mixer, transport bulk cement either in
waterproof compartments or place it between the fine and coarse aggregates.
Sacked cement may be transported on top of the aggregates.

Deliver batches to the mixer separate and intact. Dump each batch into the mixer
without loss. When carrying more than one batch on the truck, avoid spilling material
from one batch compartment into another while dumping.
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When placing a small volume of concrete, or when determining that proportioning by
batching equipment is otherwise impractical, you may, with written approval, proportion
the materials by weighing them on platform scales or by loose volume. Measure the
quantities separately using equipment that will ensure wuniform proportioning.
Wheelbarrows or bottomless boxes, with carefully predetermined volumes, or other
appropriate methods may be used. Do not proportion using shovels. When determining
the volumes of the aggregates, consider the bulking effect of any moisture contained in
the materials.

Immediately before using liquid air entraining agents, stir and agitate them until they are
mixed. Add the air entraining agent to the mix simultaneously with the water. However,
when mixing with water heated above 80 °F, add the air entraining agent after the
aggregate and water are mixed.

Ensure that computerized batch plants do not include materials in a transit mixer from a
previous load that was not completely used.

200-3.06 MIXING. Mix concrete at the construction site, at a central mixing plant, in a
truck mixer, or by a combination of central plant and truck mixing. Conform to AASHTO
M 157 and the following:

1. Mixing at Concrete Construction Site. Mix concrete in a batch mixer of the approved
type and capacity. Mix for at least 60 seconds after all component materials, including
water, are in the drum.

Begin charging water into the mixer before the cement and aggregates enter the drum.
During mixing, operate the drum at speeds specified by the manufacturer and shown on
the name plate on the machine. Replace pickup blades in the drum of the mixer that, at
any point, are worn down 3/4 inch or more. Discharge the entire contents of the mixer
from the drum before placing materials for a succeeding batch into the drum. Use a
mixer equipped with a mechanism that prevents aggregates from being added after
mixing has begun.

Use a mixer equipped with a timing device to mix for the minimum time specified. Do
not allow the batch volume to exceed the manufacturer's rated capacity of the mixer. Do
not use a mixer with a rated capacity of less than 1 cubic yard without written
permission.

Mix only the quantity of concrete required for immediate use. Do not retemper concrete.
When stopping mixing for a considerable length of time, clean the mixer thoroughly.
When resuming mixing, include with the first batch of concrete material placed in the
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mixer enough sand, cement, and water to coat the inside surface of the drum without
diminishing the required cement content of the mix.

2. Central Plant Mixing. When mixing concrete at a central plant, use a mixer and
methods according to the requirements of Subsection 200-3.06.1.

Transport mixed concrete from the central mixing plant to the work site in agitator trucks
of the approved design. Regulate concrete delivery to place concrete at a continuous
rate. Keep the intervals between batch deliveries short enough to prevent the concrete
in place from hardening partially. Do not allow the intervals to exceed 30 minutes.

Use an agitator truck equipped with a closed, watertight, revolving drum that is suitably
mounted and capable of transporting and discharging the concrete without segregation.
Ensure that the drum agitating speed is at least 2 but not more than 6 revolutions per
minute. Do not allow the volume of mixed concrete permitted in the drum to exceed the
manufacturer's rating nor exceed 80% of the gross volume of the drum.

With approval, you may use open-top revolving-blade truck mixers instead of agitator
trucks to transport central plant mixed concrete.

Fumnish the mixer manufacturer's data showing the gross volume of agitator bodies,
expressed in cubic feet.

Deliver the concrete to the work site and discharge it from the truck completely. Place
the concrete in the forms ready for vibration within 1.5 hours after introducing the
cement to the aggregates. If the Engineer approves, you may extend the above period 2
minutes for every degree of temperature the concrete is below 70 °F at the time it is
ready for placement, to a maximum of 2 hours.

In hot weather, or under conditions that cause the concrete to set quickly, the Engineer
may require discharge of the concrete in less than 1.5 hours.

Discharge concrete with a uniform consistency. Do not exceed a difference of 1 inch
between slumps of samples from the 1/4 and 3/4 points of the discharged load.

All concrete, regardless of agitation time, must conform to the limitations of Table 200-1.
Agitate the concrete mixture continuously until it is discharged from the truck.
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TABLE 200-1

CLASS OF CONCRETE
A A-A S W

Cement Content*, 6.0 7.0 7.0 5.0
sacks/ yd3, minimum
Water Cement Ratio, Ibs/lbs, | 0.50 0.44 0.53 0.58
maximum
Slump Range, inches 2-4 1-3 4-8 1-5
Entrained Air Range, % 4-7 5-8 None 3-7
Coarse Aggregate No. 57 or | No. 57 or | No. 57 or | No. 57 or
Gradation, AASHTO M 43 67 67 67 67
Compressive Strength, psi, min. | 4,000 5.000 3.000 2.500

*Cement content is based on 94-pound sacks.
**Slump may be adjusted to less than 2 inches, for slip-formed concrete.

3. Truck Mixing. Concrete may be mixed in a truck mixer. Use truck mixing according to
the following provisions:

Use a truck mixer with either a closed, watertight, revolving drum or an open-top,
revolving-blade or paddle that combines all ingredients into a thoroughly mixed and
uniform mass and discharges concrete with a uniform consistency. Do not exceed a
difference of 1 inch between slumps of samples from the 1/4 and 3/4 points of the
discharged load.

Mixing speed for the revolving-drum type mixer must be at least 4 revolutions per
minute but do not exceed a peripheral velocity of the drum of 225 feet per minute. For
the open-top type mixer, mixing speed must be between 4 and 16 revolutions per
minute of the mixing blades or paddles.

Agitation speed for both the revolving-drum and the revolving-blade type mixers must
be between 2 and 6 revolutions per minute of the drum or mixing blades or paddles.
Comply with the truck mixer manufacturer's rated capacity, but do not exceed the
limitations in this specification. Normal rated capacities, expressed as percentages of
the gross volume of the drum or container, must not exceed 57.5% for truck mixing and
80% for agitating.

When truck mixing, a volume of concrete 10% greater than the normal rated capacity of
57.5% of the volume of the drum or container (that is, 63.25%) is acceptable provided
the manufacturer guarantees that the increased volume will be adequately mixed and if
you do additional mixing as stated in this specification.
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The manufacturer must attach to each truck mixer a metal plate that states the capacity
of volume of mixed concrete as a mixer and as an agitator. When the manufacturer's
ratings of capacity are less than the limits indicated above, use the manufacturer's
ratings.

Designate the mixing amount in number of revolutions. When mixing the concrete in a
truck mixer loaded to its normal rated capacity, ensure that the drum or blades at mixing
speed make at least 50 but no more than 100 revolutions after all materials, including
mixing water, have been charged into the drum. If the batch is greater than normal rated
capacity, but not more than 10% greater, ensure that the drum or blades at mixing
speed make at least 70 but no more than 100 revolutions. All revolutions after 100 must
be at agitating speed.

Provide a counter that will indicate the number of revolutions of the drum or blades.
Also, provide a locking device to prevent the mixer from discharging before the required
number of drum revolutions are completed.

Deliver the concrete to the work site and discharge it from the truck completely. Place
the concrete in the forms ready for vibration within 1.5 hours after introducing the
cement to the aggregates. With approval, you may extend the above period 2 minutes
for every degree of temperature at which the concrete is delivered below 70 °F, to a
maximum total time of 2 hours.

In hot weather, or under conditions that cause the concrete to set quickly, the Engineer
may require discharge of the concrete in less than 1.5 hours.

All concrete regardless of agitation time must conform to the limitations in Table 501-1.
Agitate the concrete mixture continuously until it is discharged from the truck.

Regulate concrete delivery to place concrete at a continuous rate. Keep the intervals
between batch deliveries short enough to prevent the concrete in place from hardening
partially. Do not allow the interval to exceed 30 minutes.

When mixing the concrete in a truck mixer, begin mixing within 30 seconds after the
cement has been intermingled with the aggregates.

Except when using truck mixers exclusively as agitators, provide the mixers with a
water-measuring device to accurately measure the water for each batch. Mount the
device on the truck mixer or at the truck mixer loading point. Make the tank readily
accessible to determine the amount of water delivered. The delivered amount of water
must be within a tolerance of 1% of the indicated amount when the tank, if mounted on
the truck mixer, is stationary and practically level.
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When using wash water (flush water) as a portion of the mixing water for the
succeeding batch, accurately measure it and use it when determining the amount of
additional mixing water required.

With approval, you may use a properly calibrated combination materials
transporter/mobile concrete mixing plant in good condition. Approval will be based on its
ability to consistently produce specification concrete conforming with the manufacturer's
published criteria. Furnish manufacturer's handbooks for the mixing plant proposed.

4. Hand Mixing. Use hand mixing only with written permission. When permitted, perform
hand mixing only on watertight platforms. Measure the proper amount of coarse
aggregate in a measuring box and spread it on the platform. Spread the fine
aggregate on the coarse aggregate layer, with the two layers no more than 12 inches
in total depth. Spread on this mixture the dry cement and then turn the whole mass at
least two times dry. Add enough clean water, evenly distribute it, and turn the entire
mass at least six times or until all coarse aggregate particles are covered thoroughly
with mortar and the mixture is uniform in color and appearance. Hand-mixed batches
must not exceed 0.5 cubic yard in volume. Do not hand-mix concrete that will be
placed under water.

200-3.07 COLD WEATHER CONCRETE. Submit a written cold weather concreting
plan when air temperatures are expected to fall below 35 °F during the cure period.
Obtain the Engineer's approval of the plan and put it into effect before placing any
concrete when the descending air temperature in the shade, away from artificial heat,
falls below 40 °F or, in the opinion of the Engineer, will likely do so within 24 hours after
concrete is placed. Have in place the materials and equipment required to heat mixing
water and aggregate and to protect freshly placed concrete from freezing.

1. Temperature of Concrete. When the air temperature falls below 40 °F, ensure that
concrete placed in forms has a temperature between 50 °F and 70°F. Obtain these
temperatures by heating the mixing water and/or aggregate. Heat mixing water to no
more than 160 °F. Heat aggregate as provided in Subsection 501-3.03.

When the temperature of the water or aggregate exceeds 100 °F, mix them together
so that the temperature of the mix does not exceed 80 °F when the cement is added.

2. Admixtures. Use only admixtures shown in the approved mix design. Do not use
calcium chloride.

3. Cold Weather Placement. When placing concrete in cold weather, follow these
precautions in addition to the above requirements:
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a. Heat forms and reinforcing steel before placing concrete to remove frost, ice, and
snow from surfaces that will contact fresh concrete.

b. When fresh concrete will contact hardened concrete, warm the surface of the
hardened concrete to at least 35 °F and thoroughly wet. Remove free water
before placing fresh concrete.

4. Protection of Concrete. When using Type | or Il cement, maintain freshly placed
concrete at a temperature of at least 70 °F for 3 days or at least 50 °F for 5 days.
When using Type lll cement, maintain concrete at a temperature of at least 70 °F for
2 days or at least 50 °F for 3 days. The above requirements do not apply when the
concrete no longer is in danger of freezing or when air temperatures of 40 °F or
higher are anticipated during the 2 weeks after concrete placement.

Maintain the concrete temperature using methods such as insulated forms, enclosures,
and indirect heat. Maintain curing moisture. Protect the structure from overheating and
fire.

At the end of the curing period, remove the protection so the concrete drops in
temperature gradually and not more than 30 °F in the first 24 hours.

When placing concrete within cofferdams and curing it by flooding with water, the above
conditions do not apply if the water that contacts the concrete is not allowed to freeze.
Wait to dewater until the Engineer determines that the concrete has cured enough to
withstand freezing temperatures and hydrostatic pressure.

Protect the concrete during cold weather operations. Remove and replace concrete
injured by frost action or overheating at no cost to the Department.

200-3.08 HOT WEATHER CONCRETE. Provide concrete within the specified
temperature limits as follows:

1. Shade or cool aggregate piles. Do not sprinkle fine aggregate piles with water. If
sprinkling coarse aggregates, monitor the moisture content and adjust the mixing
water for the free water in the aggregate.

2. Refrigerate mixing water or replace all or part of the mixing water with crushed ice,
provided the ice is completely melted by concrete placing time.

If the concrete temperature would probably exceed 90 °F using normal methods, take
temperature-reduction measures as required by the Engineer before placing the
concrete.
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TABLE 501-2
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1 ! I
RELATIVE HUMIDITY, % —2 S

|

3

SURFACE TEMP. OF |

CONCRETE

N

OfF

N
N
>

N
N
N
e

¥
; iy
7 7 N A
A S /r/ ” \ \?’ \ \\
2272% N 3NDNUAN
.4!’___.’ / 5 —_— \
4
— | NN b
0 50 60 70 80 90 100 | @/
AR TEMFERATURESE WIND VELOCITY, m—>
Surface Evaporation '
8 /
{. Enier chart at appropaiate e /
air temperature and relative = P
hurmidity above. R o 7 /
=l
2. Move rfignt to line Z . f 2 /
corresponding o the 2 O /7 / Y
concrete lempensturs. by y,
§ 0.5
3. Move down o line & /
approximating  the  wind %0 ) y wg/
velocity. A
i % f f
4. Read evaporstion rate on 03} i
scale to lett of this point. -2 f M‘g =]
02— et
"
| 2 |
Q.‘l . M 4]
L]

TECHNICAL SPECIFICATION

Chilkoot Lake SRS
Entrance Upgrades

Project Number 72031-1

14



If the air temperature exceeds 90 °F when placing concrete, use water spray or other
methods to cool concrete-contact surfaces to less than 90 °F. These surfaces include
forms, reinforcing steel, steel beam flanges, and others that touch the mix. Reduce the
time between mixing and placing and do not permit mixer trucks to remain in the sun
while waiting to discharge concrete. Shade chutes, conveyors, and pump lines. Finish
the concrete without delay.

Provide water-fogging equipment at the site if needed after finishing to prevent plastic
cracks.

When placing deck concrete that is 80 °F or hotter, install equipment at the site to show
relative humidity and wind velocity. If the evaporation rate at the concrete site is 0.2
Ib/ft2/h or more (determined from Table 200-2), surround the fresh concrete with an
enclosure. This enclosure will protect the concrete from wind blowing across its surface
until the curing compound is applied.

200-3.09 PLACING CONCRETE.

1. General. Provide a placement plan. Place and consolidate the concrete mix in
approved forms to make a dense homogeneous concrete. Place concrete before it
has initially set or within 30 minutes after mixing. Place concrete continuously and
compact each layer before the succeeding one is dumped to prevent unplanned cold
joints or damage to newly set concrete.

Place concrete as near as possible to final position. Do not deposit a large quantity
at any point and run or work it along the forms. Regulate concrete placement so that
the pressures caused by wet concrete do not exceed those used in the design of the
forms.

200-3.10 CURING CONCRETE.

1. Water Curing. Keep concrete surfaces wet for at least 7 days after placing concrete
with Type | or Il cement, or for at least 3 days after placing concrete with Type I
cement.

200-3.11 STRUCTURAL STEEL. Welding to conform to American Welding Society
D1.1.

200-3.12 PAINT. Deliver in sealed containers with labels legible and intact. Remove
dirt, grease, oil and other construction debris prior to painting. Ensure that surfaces to
be painted are even, smooth, sound, clean, dry, and free from defects affecting proper
application. Metal surfaces to receive paint shall be corrosion free. Apply per
manufacturer's recommendations. Apply paint material evenly without runs, sags, or
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other defects. Work each coat into the material being coated at an average rate of
coverage recommended by the manufacturer. Cover surfaces completely to provide
uniform color and appearance. Remove all paint, stain, or other finish material where it
has spilled or spattered.

1. General. Unless otherwise specified, schedule finishes as follows:
a. Concrete and Masonry. Seal exposed surfaces.

b. Metal. Prime and paint exposed metal surfaces as required. Finish is not
required for fasteners that are galvanized or corrosion resistant.

2. Single Entrance Gate.
a. Metal. Primer and Heavy Duty Aluminum Enamel Paint

200-3.13 SINGLE ENTRANCE GATE. Construct in accordance with the Plans.

200-3.14 TRAFFIC BOLLARD. Construct the bollard and anchoring system in
accordance with the manufacturer's recommendations.

200-4.01 METHOD OF MEASUREMENT. Park facilities with the unit measure each
will be measured by the actual number of facilities completed and accepted. Wherever
the Contract provides that certain work is subsidiary or it is without extra compensation,
the payment for that work is included in the payment for other items of work, and no
further or additional payment shall be made for that work. The contractor shall accept
the bid amount for each item as complete payment for all work necessary to complete

that item.

Excavation for park facilities outside the limits shown on the plans will be measured for
payment only if directed by the Engineer. Excavation required for items paid for under
this Section will not be measured for payment.

200-5.01 BASIS OF PAYMENT. The accepted quantity of park facilities will be paid
for at the contract unit price per unit of measurement for the type specified completed in
place and listed below.

Payment will be made under:

ltem No. | Pay Item Pay Unit
200(1) Single Entrance Gate Each
200(2) Traffic Bollard Each
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SECTION 300
STANDARD SIGNS

300-1.01 DESCRIPTION. Furnish and install standard signs and delineators. Remove
and relocate or remove and dispose of existing signs and markers, as specified.

300-2.01 MATERIALS. Use materials that conform to the following:

a. Sheet Aluminum. Use alloy 6061-T6, 5052-H36, 5052-H38, or recycled aluminum
meeting alloy 3105, as specified in ASTM B209. Meet the thickness of aluminum
sheet designated on the Plans. Verify alloy and temper designations by mill
certification.

Treat the aluminum base metal sheets with a rinsed non-hexavalent chromium
conversion coating for aluminum and aluminum alloys that meets ASTM B921, class
one. Handle the cleaned and coated base metal only by a mechanical device or by
operators wearing clean cotton or rubber gloves. After cleaning and coating
operations, protect the panels at all times from contact or exposure to greases, oils,
dust or other contaminants.

Make each sign panel a continuous sheet for all lengths 72 inches or less in the
horizontal direction. Use no more than one vertical splice for signs up to 144 inches in
length and 48 inches or less in height.

Meet the panel dimensions specified with a tolerance of 1/16 inch. Furnish metal
panels that are cut to size and shape and free of buckles, warp, dents, cockles, burrs
and any other defects resulting from fabrication. Complete all possible fabrication,
including shearing, cutting and punching of holes prior to the base metal preparation.

b. Reflective Sheeting. Meet AASHTO M 268, for the type specified.

c. Acrylic Prismatic Reflectors. Meet AASHTO M 290 and the dimensions and colors
shown on the Plans.

d. Sign Posts. Use the type and size of posts designated on the Plans.

1. Perforated Steel Posts. a. Fabricate posts from 0.105-inch (12 gauge) thick cold-
rolled carbon steel sheets, commercial quality, to meet ASTM A653 and ASTM
A924. Zinc coat, both sides, to meet coating designation G90. Form posts into a
steel tube, roll to size, and weld in the corner.

b. Perforate all members for their entire length with 7/16 inch diameter holes on 1
inch centers.
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c. Furnish members that are straight and with a smooth, uniform finish, with no
splices.

d. Ensure that all perforations and cut off ends are free from burrs.
e. Ensure that consecutive sizes will telescope freely with a minimum of play.

1. Shop Drawings. Submit shop drawings, for all signs that must meet the ASDS letter
width and spacing charts, for approval before fabrication. Show the following on each

sign drawing:

a. Dimensions of all horizontal and vertical characters and spaces
b. Overall dimensions

c. Sign material and sheeting material type

d. Panel thickness

e. Legend and letter series

f. Whether the sign will be framed

2. Sign Fabrication. Use Type IV reflective sheeting (for lettering, symbols, borders, and
background) on sheet aluminum panels for all signs.

Use a manufacturer-recommended clear coat on all screened signs.

Use sign layouts (including characters, symbols, corner radii, and borders) that
conform to the ASDS.

3. Sign Posts and Bases. Use sign posts and bases of the types specified. The
structural aspects of design and materials for sign supports must comply with the
AASHTO Standard Specifications for Structural Supports for Highway Signs,
Luminaires, and Traffic Signals. Do not splice sign posts.

Use Class A concrete for steel-reinforced slip base and breakaway base foundations
meeting the requirements of Section 501. Concrete for other sign foundations may be

Class W.
4. Delineators. Use delineator assemblies that conform to the requirements shown on
the Plans. Fabricate flexible delineators using Type lll, IV, or V Reflective Sheeting.

5. Reflective Sheeting Warranty. Supply manufacturer’'s warranty for reflective sheeting,
including retention of fluorescent yellow-green (measured in accordance with ASTM
E2301) for ten years according to the following criteria:

a. Minimum Fluorescent Luminance Factor YF: 20%

b. Minimum Total Luminance Factor YT: 35%
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The warranty shall stipulate that: If the sheeting fails to meet the minimum fluorescence
values within the first 7 years from the date of fabrication, the manufacturer shall, at the
manufacturer's expense, restore the sign surface to its original effectiveness. If the
reflective sheeting fails to meet the minimum fluorescence values within the 8th through
10th year from the date of fabrication, the manufacturer shall, at the manufacturer's
expense, provide enough new replacement sign sheeting to the Department to restore
the sign surface to its original effectiveness.

615-3.01 CONSTRUCTION REQUIREMENTS.

1. Install flexible delineator posts according to the manufacturer's recommendations.
2. Attach sign panels to posts and gates in accordance with the Plans.
3. All materials and finished signs are subject to inspection and acceptance in place.

b. Finished signs must be clean and have no chatter marks, burrs, sharp edges,
loose rivets, delaminated reflective sheeting, or aluminum marks. Do not make
repairs to the face sheet.

4. Secure the anchors in templates and install them according to the manufacturer’s
written instructions.

5. Attach a label to the back of all standard signs in the lower right corner. Make the
label at least 15 square inches and show the year the sign was purchased from the
manufacturer. Show the last two digits of the year in clear and bold numbers. Make
the label from Type | or brighter reflective sheeting. Use background and legend
colors meeting Table 300-1.

TABLE 300-1
DECAL COLORS
YEAR BACKGROUND COLOR LEGEND COLOR
XXX1 Yellow Black
XXX2 Red White
XXX3 Blue White
XXX4 Green White
XXX5 Brown White
XXX86 Orange Black
XXX7 Black White
XXX8 White Black
XXX9 Purple White
XXX0 Strong Yeliow-Grasn Black

Central values and tolerance limits for each color, as referenced in the MUTCD. are
available from the Federal Highway Adminisiration, (HHS-30), 400 7" st SW, Washington,
D.C. 20590

TECHNICAL SPECIFICATION
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615-3.02 SIGN PLACEMENT AND INSTALLATION. The location and type of
installation will be as shown on the Plans. Sign locations are app roximate and subject to
field adjustment by the Engineer.

On all signs, install 2-inch diameter wind washers, colored to match the sign face,
between the fastener head and the sign. Use rust-resistant washers fabricated from a
material equal in strength to the sign blank.

Mount signs on mast arms level.
615-4.01 METHOD OF MEASUREMENT.

Standard Signs and Object Markers. By the total area of legend-bearing sign panel
erected in place. No deductions in quantity for corner rounding will be made. Nominal
dimensions for sign sizes indicated on the Plans will be used to calculate sign pay
quantities. Octagons and round signs will be measured as rectangles. Only one side of
each double-faced sign will be measured for payment.

Delineators. By each, complete in place. A single delineator consists of one post
equipped with two reflectors.

615-5.01 BASIS OF PAYMENT. Sign posts, bases, and mounting hardware are
subsidiary.

Payment will be made under:

Item No. | Pay Item Pay Unit
300(1) Standard Sign Square Foot

TECHNICAL SPECIFICATION
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APPENDIX A
SITE PICTURES
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FIGURE 2. VIEW SOUTH






APPENDIX B
STATE WAGE RATES

State of Alaska
Department of Labor & Workforce Development

Laborers’ & Mechanics’ Minimum Rates of Pay
(Pamphlet No. 600)

can be found at: http://www.labor.state.ak.us/lss/pamp600.htm






APPENDIX C
PERMITS

PERMIT DESCRIPTION ISSUE DATE EXPIRE DATE

Department of Natural Resources
Office of History and Archeology April 10, 2014 N/A
Letter of No Historic Properties Adversely Affected







File Nou: 3130-2R DPOR

Chet Fehrmann
Environmental limpact Analyst
DNR-DPOR

Desiu and Construction
530 W, 77 Avenue. Suite 1340
Anchm ze, AK 99301

Subject: Chilkoot River Corridor Bear Viewing Area Improvements
Dear Mr. Fehrmann:

The Alaska State Historic Preservation Oftice (AK SHPO) received your correspondence on Mareh 12,
2014. We concur that the Chilkoot Village Archagological District (SKG-000138) is eligible for the
National Register of Historic Places {NRHP) under Criteria A and D.

Following our review of the documentation provided. we concur that a finding of no adverse effect is
appropriate for the ,}IO’)Oaui project as the construction activities will not be located in areas of known
cultural deposits or contributing properties to the district. - However, given the area, the potential remains
for nmd ertent f‘re t" 10 as-yet undocumented archaeological deposits. We understand that DPOR has

recc: ved commaents specitying concerns about potential effects to archaeological resources as well as to
Deer | ( ¢ Rock), a site of sacred unpormn e. within the project area. We encourage DPOR to

caxemll_\- consider these comments and, where feasible, accommodate the recommendations that have
been made to avoid and/or minimize potential effects to signiticant cultural resources. Further, it is
advisable to remind personnel constructing the project to be mindful that the work is being conducted in
an area of archaeological sensitivity and also of sacred importance to local residents.

Should unidentified archacological resources be discovered in the course of the project, work must be
interrupted until the resources have been evaluated in terms of the National Register of Historic Places
eligibility criteria (36 CFR 60.4) or Alaska Landmarks status in consultation with our office.

the opportunity to comment. Please contact Shina duVall at 269-8720 or

Thank you for
shina.duvall Zalaska.¢ov if vou have any guestions or if we can be of further assistance.

Sincerely,

| /

f f = .
wid wn AT ‘,.l{n,»!‘ AT —

Judith E. Bittner
Srate Historic Preservation Office

JEB:sad






